ORDER FOR SUPPLIES OR SERVICES PACE Ok RAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 8
1. DATE OF ORDER 2. CONTRAGT NO. gfany) 6. SHIP TO:

EP-W-13-02
11/08/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO. .
0002 PR-R5-14-00017 Region 5 Labordtery
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD US Environmental Protection Agency
US Environmental Protection Agency 536 South Clark St
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
Washington DC 20460 Chago IL 60605-1582
7.TO: JUDY MANLEY f. SHIP VIA

a. NAME OF CONTRACTOR

TECHLAW, INC.

8. TYPE OF ORDER

b. COMPANY NAME

¢c. STREET ADDRESS
14500 AVION PKY STE 300

(b)(4)
d. CITY e. STATE | f. ZIP CODE
CHANTILLY VA 201511108

[ ]a. PURCHASE
REFERENCE YOUR:

b. DELIVERY

Except for billing instructions on the
reverse, this delivery order is subject

to instructions contained on this side
only of this form and is issued

Please furnish the following on the terms
and conditions specified on both sides of
this order and on the attached sheet, if any,
including delivery as indicated.

subject to the terms and conditions
of the above-numbered contract.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
TIFSD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

D e. HUBZone

[ | h.EDWOSB

12. F.0.B. POINT

Destination

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.0.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(a) (b) (© () (e) (U] (@)
DUNS Number: 116211863
Non-Superfund Glassware Washing Support
The contractor agrees that work under this
task order shall be performed in accordance
with the terms and conditions of Contract
Continued ...
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $12,000.00 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) . '
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
c.CITY - STATE €. ZIP CODE $30,050.00 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature)

23. NAME (Typed)
Helen Britz

TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
11/08/2013 |EP-W-13-025

ORDER NO.
0002

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0001

EP-W-13-025. The Statement of Work and
Additional Terms and Conditions document
are attached to this task order.

Total Task Order Value: $30,050.00
Total Task Order Labor Hours: 1,050
Total Task Order Value with all Options:
$91,450.00
Total Task Order Labor Hours (3 Yr): 3,150
Total Task Order Funded Amount: $12,000
TOPO: Greg Mitsakopoulos Max Expire Date:
09/29/2016
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 11/01/2013 to
09/29/2014

Base Period
TO Ceiling:$30,050.00
Incrementally Funded Amount: $12,000.00

Accounting Info:
14-15-B-05M-202BD4XW2-2588---1405MFE50
1-001 BFY: 14 EFY: 15 Fund: B Budget
Org: 05M Program (PRC): 202BD4XW2
Budget (BOC): 2588 DCN - Line ID:
1405MFE501-001

Funding Flag: Complete

Funded: $1,878.00

Accounting Info:
14-15-B-05M-501E44XW2-2588---1405MFE50
1-002 BFY: 14 EFY: 15 Fund: B Budget
Org: 05M Program (PRC): 501E44XW2
Budget (BOC): 2588 DCN - Line ID:
1405MFE501-002

Funding Flag: Complete

Funded: $730.00

Accounting Info:
14-15-B-05M-302DA1XW2-2588---1405MFE50
1-003 BFY: 14 EFY: 15 Fund: B Budget
Org: 05M Program (PRC): 302DA1XW2
Continued

12,000.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$12,000.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES A0
SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACGT NO. ORDER NO.
11/08/2013 |EP-W-13-025 0002
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ® (@)
Budget (BOC): 2588 DCN - Line ID:
1405MFE501-003
Funding Flag: Complete
Funded: $848.00
Accounting Info:
14-15-B-05M-303D99XW2-2588---1405MFE50
1-004 BFY: 14 EFY: 15 Fund: B Budget
Org: 05M Program (PRC): 303D99XW2
Budget (BOC): 2588 DCN - Line ID:
1405MFE501-004
Funding Flag: Complete
Funded: $704.00
Accounting Info:
14--T-05M-303DC6XW2-2588-0500BM00--140
S5MFE501-005 BFY: 14 Fund: T Budget
Org: 05M Program (PRC): 303DC6XW2
Budget (BOC): 2588 Job #: 0500BMOO
DCN - Line ID: 1405MFE501-005
Funding Flag: Complete
Funded: $4,122.00
Accounting Info:
14--T-05M-303DD2XW2-2588-0500BM00--140
S5MFE501-006 BFY: 14 Fund: T Budget
Org: 05M Program (PRC): 303DD2XW2
Budget (BOC): 2588 Job #: 0500BMOQ
DCN - Line ID: 1405MFE501-006
Funding Flag: Complete
Funded: $3,718.00
0002 Option Period 1 0.00
(Option Line Item)
08/29/2014
September 30, 2014 - September 29, 2015
0003 Option Period 2 0.00
(Option Line Item)
08/31/2015
September 30, 2015 - September 29, 2016
The obligated amount of award: $12,000.00.
The total for this award is shown in box
17 (1) .
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) | = $0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



1

ENVIRONMENTAL SERVICES ASSISTANCE TEAM (ESAT)
Region 5 (Contract # EP-W-13-025)
TechLaw

Task Order 0002: Non-Superfund Glassware Washing Support
November 1, 2013 — September 29, 2016

Purpose

The contractor shall provide administrative and logistical support for operation of laboratory
cleaning and glassware washing support. Specific support functions are outlined in Task Area
III of the contract Statement of Work.

Task 1: Task Order Management

The contractor shall track the status of tasks and labor hours and costs for each task under this
TO, including each site-specific project, in accordance with a Standard Operating Procedure
(SOP) to be submitted by the contractor for EPA approval. The contractor shall provide the
Project Officer (PO) and Task Order Project Officer (TOPO) with weekly reports of the above-
referenced data. The initial report shall be in a format proposed by the contractor. EPA will
review the initial report and specify changes in writing for subsequent reports through the
issuance of a Technical Direction Form (TDF).

Team management shall meet with the PO, TOPO, and other designated EPA representatives on
a weekly basis or as needed, at agreed-upon times, to update EPA on the status of tasks and
schedules for their completion and to address relevant administrative and technical issues.

The contractor shall submit all deliverables required under this TO through a transmittal slip and
cover letter identifying each document submitted. The contractor shall also maintain a hard copy
and computer file of each deliverable submitted under this TO. Each final deliverable submitted
to the PO and TOPO shall be accompanied by a “Task Completion Form” in a format approved
by EPA.

The contractor shall peer review all deliverables prior to submission to EPA. The peer reviewer
shall not have been significantly involved in the direct preparation of the deliverable being
reviewed. The review shall assure that each deliverable is accurate and complete, technically
sound, and free of clerical errors. A copy of the appropriate Internal Review Form(s), completed
in accordance with the contractor’s Quality Management Plan (QMP), shall be provided to the
PO and TOPO with each deliverable. If such a review cannot be performed on any deliverable,
the contractor shall contact the PO and TOPO prior to submission of the deliverable.

The contractor shall immediately notify the PO and TOPO as soon as it appears that schedules
for the completion of any task may not be met. This notification shall be submitted via e-mail on
a form developed by the contractor and approved by the PO. The contractor shall also notify the
PO immediately upon learning of anything that may affect performance under this TO.

The contractor shall implement its quality assurance program in accordance with its QMP. The
contractor shall prepare a Quality Assurance Project Plan (QAPP) for activities under this TO
involving environmental measurements within the time frames specified in the approved Work



Plan for this TO. The contractor shall revise its QMP and QAPP in accordance with task
requirements or as required by EPA through the issuance of a TDF.

The contractor shall implement a health and safety program in accordance with its Health and
Safety Plan and all applicable Federal, state, and local laws and regulations and EPA facility
work rules. The contractor shall revise its Health and Safety plan as needed to assure that all
requirements specified above are addressed.

Deliverables:

The contractor shall submit to the Contracting Officer (CO), PO, and TOPO an SOP for tracking
activities under this task with the TO Work Plan for EPA approval.

The contractor shall submit to the PO and TOPO weekly reports of the status of tasks and costs
under this TO. The reports shall be submitted on Thursdays for the preceding weekly period.

The contractor shall submit to the PO and TOPO a QMP and QAPP, covering applicable
activities under this TO within the time frames specified in the approved Work Plan for this TO.
The contractor shall submit to the PO and TOPO any revisions to its QMP and QAPP, in
accordance with task requirements and TDFs issued by EPA.

The contractor shall submit to the PO and TOPO a Health and Safety Plan within the time frame
specified in the approved Work Plan for this TO.

Task 2: Logistical and Administrative support

The contractor shall provide laboratory cleaning and glassware washing services in accordance
with the Central Regional Laboratory (CRL), EPA Region V SOPs. Support functions will
include bench tops; instrument tops; fume hood cleaning; and glassware washing. Certain
operations involving specific highly fragile glassware (e.g., continuous extractors) may be
directed to be performed in the laboratory where the glassware is used, rather than transporting it
to the glassware washing room. When these in-lab operations are required, the contractor shall
be notified the previous day for the purposes of scheduling. Estimates of the glassware washing
workload are in accordance with the estimated sample loads in the Organic and Inorganic
Analytical Services Task Orders.

Cleaning Services SOPs:

GLP-LAB-00 Laboratory Cleaning Schedule.
GENO08 CRL glassware washing and laboratory cleaning.
Deliverables:

Weekly status report (i.e., Thursday each week), including laboratory cleaning schedule.



3
ENVIRONMENTAL SERVICES ASSISTANCE TEAM (ESAT)
Region 5 (Contract # EP-W-13-025)
TechLaw

The following additional terms and conditions are requirements of this task order:

CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this
task order. These individuals may issue perform Contracting Officer Representative (COR)
functions as described in the contract clauses Technical Direction (EPAAR 1552.237-71) and
Authorized Representative of the Contract-Level COR (EPA-G-42-102).

Name Role
Greg Mitsakopoulos Task Order COR
Steven Peterson Alternate Task Order COR

OPTION PERIODS / AWARD TERMS

This task order contains option periods and award terms that the Government may exercise via
unilateral task order modification by providing written notification to the contractor of its intent
to exercise the option period or award term at least 60 days in advance of the end of the current
effective period. Providing this written notice does not commit the Government to exercise the
option or award term. If the Government failed to provide written notice within that time, the
Government may exercise the option or award term via bilateral task order modification. Task
order option periods and award terms may only be exercised within the effective period of the
contract. If a contract-level option period or award term is not exercised, task order option
periods and award terms may not be exercised beyond the final date of the contract period of
performance.

The period of performance of this task order, inclusive of all option periods and award terms is:

Base Period: November 1, 2013 — September 29, 2014
Option Period 1: September 30, 2014 — September 29, 2015
Option Period 2: September 30, 2015 — September 29, 2016

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project
Plan (QAPP) to be included as part of the task order. The contractor shall submit a QAPP with
its task order proposal in accordance with EP A Requirements for Quality Assurance Project
Plans (QA/R-5) found here: http://www.epa.gov/QUALITY/qs-docs/t5-final.pdf. The
contractor’s QAPP must be approved by the Task Order Contracting Officer’s Representative
(TOCOR) and Quality Assurance Manager before task order award. After task order award, the
contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.




TRAVEL

Performance under this task order may require travel. The contractor shall submit requests for
travel in accordance with the contract clause Approval of Contractor Travel (EPA-H-31-104).
Approval of task order proposals that include travel as a materials cost shall not be construed to

mean the travel is approved. Separate approval for contractor travel shall be obtained from the
Contract-Level COR.

TRAINING

Performance under this task order may require unique training that is allowable as a direct cost to
the task order. The contractor shall submit requests for such training in accordance with the
contract clause Approval of Training (EPA-H-31-105). Approval of task order proposals that
include training as a materials cost shall not be construed to mean the training is approved.
Separate approval for Contractor training shall be obtained from the Contract-Level COR.

VEHICLE USAGE

Performance under this task order may require the contractor to use motor vehicles. In deciding
how to obtain vehicle services, the contractor shall follow the order of precedence and
acquisition considerations in the contract clause Motor Vehicle Usage (ESAT) (CO Added).

TECHNICAL DIRECTION

The designated Task Order Project Officer (TOPO) on this Task Order is authorized to provide
technical direction to the extent allowed under EPAAR (1552.237-71) (APR 1984)
(DEVIATION). Other than the designated TOPO, only the Project Officer and the Contracting
Officer are authorized to provide technical direction.

Technical direction includes:

(1) direction to the Contractor which assists the contractor in accomplishing the Statement of
Work.
(2) comments on and approval/acceptance of reports or other deliverables.

Technical direction must be within the contract and the Task Order statement of work. The
Project Officer and the TOPO DO NOT have the authority to issue technical direction which

(1) institutes additional work outside the scope of either the contract or this Task Order;
(2) constitutes a change as defined in the “changes” clause;

(3) causes an increase or decrease in the estimated cost of the contract or Task Order;
(4) alters the period of performance; or

(5) changes any of the other express terms or conditions of the contract or Task Order.

Technical direction will be issued in writing or confirmed in writing within five (5) calendar
days after oral issuance. The technical direction memorandum will be provided to the Contractor
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ENVIRONMENTAL SERVICES ASSISTANCE TEAM (ESAT)
Region 5 (Contract # EP-W-13-025)
TechLaw

and copies will be forwarded to the Contracting Officer and the Project Officer. If the
Contractor has not received written confirmation within five (5) calendar days of an oral
issuance, the Contractor must so notify the Project Officer.

CONTRACTOR COMMUNICATIONS

Upon approval of the Work Plan, the Contractor shall maintain at least weekly communications
with the TOPO regarding the status of the work on this Task Order.

INHERENTLY GOVERNMENTAL FUNCTIONS

The Contractor shall not perform any inherently governmental functions (IGF) as defined in
FAR 2.101 under this Task Order. If during the course of developing the plan of work, through
receipt of technical direction, or in carrying out the assignment, any portion of the effort is
considered to possibly be an IGF, the Contractor must immediately notify the Project Officer and
the Contracting Officer.

TRAVEL COSTS

The contractor shall follow the requirement of Subpart 31.2 of the Federal Acquisition
Regulation (FAR) and the Federal regulation when incurring allowable travel costs under this
Task Order, and correspondingly must at all times seek and obtain Government rates whenever
available and observe current subsistence ceilings.

DOCUMENTS

Documents shall be prepared using Microsoft Word and Excel, or equivalent. Electronic media
materials delivered to the Agency shall be on compact disks or E-Mail, unless specified
otherwise. All written deliverables shall, to the extent possible, be double-sided copies, and shall
be delivered in reusable/recyclable envelopes.

Upon issuance of written technical direction, the contractor shall submit for inspection copies of
all work in progress at any time under this work assignment. The contractor shall develop and

maintain files supporting each work assignment, and each task assignment.

Applicable Section(s) of the Contract Statement of Work

Task Area 3 - Logistical and Administrative Support



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
001 See Block 16C PR-R5-14-00295
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
|(b)(4) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0002
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY-CODE 11/08/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $12,000.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

X
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
D. OTHER (Specify type of modification and authority)
X B.5 Limitation of Government's Obligation (EPA-B-32-103)
E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Non-Superfund Glassware Washing Support

TOPO: Howard Pham Max Expire Date: 09/29/2016

The purpose of this modification is to complete the following:

1) obligate funds in the amount of $12,000.00;

2) change the TOCOR from Steve Peterson to Howard Pham for invoice approval purposes;

3) change the Alt. TOCOR from Howard Pham to Pankaj Parikh for alternate invoice approving
purposes; and

4) update the task order SOW as attached to clarify Greg Mitsakopoulos is the TOCOR for
Task Areas 1 and 2.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Helen Britz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t , ) . 16C. DATE SIGNED
it o, A e ELELTRONIG
Kifadr I WA T winNATURE | 05/01/2014
(Signature of person authorized to sign) E q'_-.i
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-025/0002/001 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

The total funded amount of this task order is
hereby increased $12,000.00, from $12,000.00 to
$24,000.00.

LIST OF CHANGES:

Reason for Modification: Funding and
Administrative Action

Obligated Amount for this Modification: $12,000.00
New Total Obligated Amount for this Award:
$24,000.00

Incremental Funded Amount changed: from

$12,000.00 to $24,000.00

Contracting Officer Representative changed from
Steven Peterson to Howard Pham

TOCOR (Task Order Contracting Officer's
Representative) changed to: Howard Pham
Alternate COR/Project Officer changed to: Pankaj
Parkih

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $12,000.00
Incremental Funded Amount changed from $12,000.00
to $24,000.00

NEW ACCOUNTING CODE ADDED:

Account
code:14-15-B-05M-202BDAXW2-2588-1405MFE507-001
Amount: $5,460.00

NEW ACCOUNTING CODE ADDED:

Account
code:14-15-B-05M-501E44XW2-2588-1405MFE507-002
Amount: $2,170.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-05M-302DA1XW2-2588-1405MFE507-003
Amount: $2,220.00

NEW ACCOUNTING CODE ADDED:

Account
code:14-15-B-05M-303D99XW2-2588-1405MFE507-004
Amount: $2,150.00

Period of Performance: 11/01/2013 to 09/29/2014

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
002 See Block 16C PR-R5-14-00623
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
|(b)(4) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0002
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY-CODE 11/08/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $24,000.00
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.8 Task Order Ordering Procedures, B.5 Limitation of Government's Obligation (EPA-B-32-103)

E. IMPORTANT: Contractor is not, [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Non-Superfund Glassware Washing Support

TOPO: Howard Pham Max Expire Date: 09/29/2016

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task
order. The total ceiling amount for Option Period 1 is $31,150.00. The total direct labor
hours for Option Period 1 are 1050. Additionally, funds are being obligated in the amount
of $24,000.00 to complete work under all tasks of the task order statement of work.

LIST OF CHANGES:

Reason for Modification: Exercise an Option

Period Of Performance End Date changed from 2014-09-29 to 2015-09-29
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Helen Britz

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t , ) . 16C. DATE SIGNED
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FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-025/0002/002 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

Total Amount for this Modification: $61,400.00

New Total Amount for this Award: $91,450.00
Obligated Amount for this Modification: $24,000.00
New Total Obligated Amount for this Award:
$48,000.00

CHANGES FOR LINE ITEM NUMBER: 2 (Option Period

1

Total Amount changed from $0.00 to $30,150.00
Obligated Amount for this modification: $24,000.00
Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-05M-202BD4XW2-2588-1405MFE525-001
Amount: $3,419.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-05M-501E44XW2-2588-1405MFE525-002
Amount: $1,365.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-05M-302DA1XW2-2588-1405MFE525-003
Amount: $1,598.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-15-B-05M-303D99XW2-2588-1405MFE525-004
Amount: $1,314.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-05M-303DC6XW2-2588-0500BM00-1405MFE525-005
Amount: $7,266.00

NEW ACCOUNTING CODE ADDED:

Account code:
14-T-05M-303DD2XW2-2588-0500BM00-1405MFE525-006
Amount: $9,038.00

CHANGES FOR LINE ITEM NUMBER: 3 (Option Period 2)
Total Amount changed from $0.00 to $31,250.00

Period of Performance: 11/01/2013 to 09/29/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
003 See Block 16C
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
|(b)(4) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0002
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY-CODE 11/08/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Decrease: -$8,468.80
5 ; .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X B.5 Limitation of Government's Obligation (EPA-B-32-103

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Non-Superfund Glassware Washing Support
TOCOR: Howard Pham Max Expire Date: 08/29/2016
The purpose of this modification is to de-obligate $8,468.80 from this task order.

LIST OF CHANGES:

Reason for Modification : Supplemental Agreement

New Total Amount for this Version: $30,150.00

New Total Amount for this Award: $91,450.00

Obligated Amount for this Modification: -$8,468.80
New Total Obligated Amount for this Award: $39,531.20
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. = e, - LLUGTHC NI
.¢:'H/:} S '--/L’:e-" -"/"éd"-—v/ﬁ“ SIGNATURE | 07 /55 /5015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243
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EP-W-13-025/0002/003 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)
Incremental Funded Amount changed: from

$48,000.00 to $39,531.20

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this modification: -$8,468.80
Incremental Funded Amount changed from $24,000.00
to $15,531.20

CHANGES FOR ACCOUNTING CODE:
14-15-B-05M-302DA1XW2-2588-1405MFE525-003
Amount changed from $1,598.00 to $1,424.30

CHANGES FOR ACCOUNTING CODE:
14-15-B-05M-303D99XW2-2588-1405MFE525-004
Amount changed from $1,314.00 to $0.00

CHANGES FOR ACCOUNTING CODE:
14-T-05M-303DC6XW2-2588-0500BM00-1405MFE525-005
Amount changed from $7,266.00 to $5,818.80

CHANGES FOR ACCOUNTING CODE:

14-T-05M-303DD2XW2-2588-0500BM00-1405MFE525-006
Amount changed from $9,038.00 to $3,504.10

Period of Performance: 11/01/2013 to 09/29/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE GEoRe

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
004 See Block 16C
6. ISSUED BY CODE [SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) (x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
|(b)(4) - 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0002
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY-CODE 11/08/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[]1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF
X B.5 Limitation of Government's Obligation

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not, is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Non-Superfund Glassware Washing Support

TOCOR: Howard Pham Max Expire Date: 08/29/2016

The purpose of this modification is to exercise Option Period 2 (Year 3) of this task
order. The total ceiling amount for Option Period 2 (Year 3) is $31,250.00.

LIST OF CHANGES:

Reason for Modification : Exercise an Option

Period Of Performance End Date changed from 29-SEP-15 to 30-SEP-16
Total Amount for this Modification: $0.00

New Total Amount for this Version: $31,250.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Ross Miller

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
. = e, - LLUGTHC NI
.¢:'H/:} S '--/L’:e-" -"/"éd"-—v/ﬁ“ SIGNATURE | g /50 /5015
(Signature of person authorized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243
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EP-W-13-025/0002/004 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

New Total Amount for this Award: $91,450.00

CHANGES FOR LINE ITEM NUMBER: 2
End Date changed from 29-SEP-15 to 30-SEP-15

CHANGES FOR LINE ITEM NUMBER: 3

Description changed from Option Period 2 to Base
Option Period 2 Year 3
End Date changed from 29-SEP-16 to 30-SEP-16
Exercised option

Total Task Order Value: $91,450.00

(Base Period: $30,050.00)

(Option Period 1: $30,150.00)

(Option Period 2: $31,250.00)

Total Task Order Value with all Options:
$91,450.00

Total Task Order Funded Amount: $39,531.20
(Base Period: $24,000.00)

(Option Period 1: $15,531.20)

(Option Period 2: $0)

Delivery Location Code: R5 LAB

Region 5 Laboratory

US Environmental Protection Agency

536 South Clark St

Chicago IL 60605-1582 UsSA

Period of Performance: 11/01/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 See Block 16C
6. ISSUED BY CODE |SRRPOD 7. ADMINISTERED BY (If other than item 6) CODE |
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW, INC.
Attn: JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
|(b)(4) < 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 EP-W-13-025
0002
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITY CODE 11/08/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Decrease: -51,889.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X B.5 Limitation of Government's Obligation

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not. is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

Non-Superfund Glassware Washing Support

TOCOR: Howard Pham Max Expire Date: 08/29/2016

The purpose of this modification is to de-obligate $1,889.00 from the base period (Year 1)
of this task order.

LIST OF CHANGES:

Reason for Modification : Funding Only Action

New Total Amount for this Version: $30,050.00

New Total Amount for this Award: $91,450.00
Obligated Amount for this Modification: -$1,889.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Danny Uhr
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
-tp . M ELECTROMIC
;- E-tley, PR Nrl | 07/25/2016
(Signature of person authorized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-025/0002/005 2 2
NAME OF OFFEROR OR CONTRACTOR
TECHLAW, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

New Total Obligated Amount for this Award:
$37,642.20

Incremental Funded Amount changed: from
$39,531.20 to $37,642.20

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: -$1,889.00
Incremental Funded Amount changed from $24,000.00

to $22,111.00

CHANGES FOR ACCOUNTING CODE:
14-15-B-05M-202BD4XW2-2588-1405MFE507-001
Amount changed from $5,460.00 to $4,572.00

CHANGES FOR ACCOUNTING CODE:
14-15-B-05M-302DA1XW2-2588-1405MFE507-003
Amount changed from $2,220.00 to $1,747.00

CHANGES FOR ACCOUNTING CODE:
14-15-B-05M-303D29XW2-2588-1405MFE507-004
Amount changed from $2,150.00 to $1,622.00

Total Task Order Value: $91,450.00

(Base Period: $30,050.00)

(Option Period 1: $30,150.00)

(Option Period 2: $31,250.00)

Total Task Order Value with all Options:
$91,450.00

Total Task Order Funded Amount: $37,642.20
(Base Period: $22,111.00)

(Option Period 1: $15,531.20)

(Option Period 2: $0)

Delivery Location Code: R5 LAB
Region 5 Laboratory

US Environmental Protection Agency
536 South Clark St

Chicago IL 60605-1582 USA

Period of Performance: 11/01/2013 to 09/30/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



